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Agreement 
 
 Recitals  
 
 Articles 
 
1 Contractor’s obligations 
2 Contract Sum 
3 Collaborative Working 
4 Architect/Contract Administrator 
5 CDM Regulations Principal Designer and 

Principal Contractor 
6 Quantity Surveyor 
7 Adjudication  
8 Arbitration 
9 Legal proceedings 
10 Registration 
 
 Contract Particulars 
 
 Signing 
 
  Conditions 
 
Section 1  Definitions and Interpretation 
  
1.1  Definitions 
1.2  Agreement etc. to be read as a whole 
1.3 Headings, references to persons, legislation 

etc. 
1.4 Reckoning periods of days 
1.5 Contract (Third Party Rights) (Scotland) Act 

2017 
1.6 Notices and other communications  
1.7 Consents and approvals  
1.8 Applicable law 
 
Section 2  Carrying out the Works 
  
2.1  Contractor’s obligations 
2.2  Materials, goods and workmanship 
2.3  Commencement and completion 
2.4 Architect/Contract Administrator’s duties 
2.5 Correction of inconsistencies 
2.6 Divergences from Statutory Requirements  
2.7 Fees or charges legally demandable  
2.8 Extension of time  
2.9 Damages for non-completion 
2.10 Practical completion 
2.11 Defects 
2.12 Certificate of making good 
 
Section 3 Contract Bills 
 
3.1 Preparation of Contract Bills and 

Employer’s Requirements 
3.2 Contract Bills – errors and inadequacy 
3.3 Notification of discrepancies etc. 
 
Section 4  Control of the Works 
  
4.1  Assignation 

4.2  Person-in-charge 
4.3 Sub-contracting 
4.4 Architect/Contract Administrator’s 

instructions 
4.5 Non-compliance with instructions 
4.6 Variations 
4.7 Provisional Sums 
4.8 Exclusion from the Works 
4.9  CDM Regulations  
 
Section 5  Payment 
  
5.1  VAT 
5.2  Construction Industry Scheme (CIS) 
5.3  Interim payments – dates and certificates 
5.4  Interim payments – calculation of sums due  
5.5  Contractor’s applications and payment 

notices  
5.6  Payments – amount and notices  
5.7   Failure to pay amount due 
5.8  Contractor’s right of suspension  
5.9  Final certificate and final payment 
5.10   Fixed price and fluctuations provisions 
5.11       Loss and Expense - Matters materially 

affecting    regular progress 
5.12       Notification and ascertainment 
 
Section 6  Injury, Damage and Insurance 
  
6.1  Contractor’s liability – personal injury or 

death 
6.2   Contractor’s liability – loss, injury or damage 

to property 
6.3   Contractor’s insurance of its liability 
6.4   Joint Names Insurance of the Works by 

Contractor  
6.5  Joint Names Insurance of the Works and 

existing structures by Employer  
6.6  Insurance of the Works and existing 

structures by other means  
6.7   CDP Professional Indemnity Insurance – 

obligation to insure   
6.8  Increased cost and non availability 
6.9  Evidence of insurance  
6.10  Loss or damage – insurance claims and 

reinstatement 
6.11  Loss or damage to existing structures – right 

of termination 
 
Section 7  Termination 
  
7.1  Meaning of insolvency 
7.2  Notices under section 7 
7.3  Other rights, reinstatement 
7.4  Default by Contractor 
7.5  Insolvency of Contractor 
7.6  Corruption and regulation 73(1)(b) of the PC 

(Scotland) Regulations 
7.7  Consequences of termination under clauses 

7.4 to 7.6 
7.8  Default by Employer 
7.9  Insolvency of Employer 
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7.10  Termination by either Party and 
regulation 73(1)(a) of the PC 
(Scotland) Regulations 

7.11  Consequences of termination under 
clauses 7.8 to 7.10 

7.12  Termination Payment – final date, 
notices and amount 

 
Section 8  Settlement of Disputes 

 
8.1  Notification and negotiation of disputes 

8.2  Mediation 
8.3  Adjudication 
8.4  Arbitration 
 
Schedule 
 
Schedule Part 1  Arbitration 
Schedule Part 2 Supplemental Provisions 
Schedule Part 3  Contract Documents 
 
Guidance Notes 

 
 
  




