2024 Edition

DB/Scot

Design and Build Contract for use in Scotland

978-1-909432-61-1 **SBC603**

SAMPLE ONLY

SAMPLE ONLY

Contents

Agreement

Recitals

Articles

1 Contractor's obligations
2 Contract Sum
3 Collaborative working
4 Employer's Agent
5 Employer's Requirements and Contractor's Proposals
6 CDM Regulations Principal Designer
7 CDM Regulations Principal Contractor
8 Adjudication
9 Arbitration
10 Legal proceedings
11 Registration

Contract Particulars

Signing

Conditions

Section 1 Definitions and Interpretation

1.1 **Definitions**

Interpretation

1.2 Reference to clauses etc.
1.3 Agreement etc. to be read as a whole
1.4 Headings, references to persons, legislation etc.
1.5 Reckoning periods of days
1.6 Contract (Third Party Rights) (Scotland) Act 2017
1.7 Notices and other communications
1.8 Effect of Final Statement
1.9 Effect of payments other than payment of Final Statement
1.10 Consents and approvals
1.11 Applicable law

Section 2 Carrying out the Works

Contractor's Obligations

2.1 General obligations
2.2 Materials, goods and workmanship

Possession

2.3 Date of Possession – progress
2.4 Deferment of possession
2.5 Early use by Employer
2.6 Work not forming part of the Contract

Supply of Documents, Setting Out etc.

2.7 Contract Documents
2.8 Construction information
2.9 Site boundaries

Discrepancies and Divergences

2.10 Divergence in Employer's Requirements and definition of site boundary
2.11 Preparation of Employer's Requirements
2.12 Employer's Requirements – inadequacy
2.13 Notice of discrepancies etc.
2.14 Discrepancies in documents
2.15 Divergences from Statutory Requirements
2.16 Emergency compliance with Statutory Requirements

2.17 **Design Work – liabilities and limitation**

Fees, Royalties and Patent Rights

2.18 Fees or charges legally demandable
2.19 Patent rights and royalties – Contractor's indemnity
2.20 Patent rights – Instructions

Unfixed Materials and Goods – property, risk etc.

2.21 Materials and goods
2.22 Not used

Adjustment of Completion Date

2.23 Related definitions and interpretation
2.24 Notice by Contractor of delay to progress
2.25 Fixing Completion Date
2.26 Relevant Events

Practical Completion, Lateness and Liquidated Damages

2.27 Practical completion
2.28 Non-Completion Notice
2.29 Payment or allowance of liquidated damages

Partial Possession by Employer

2.30 Contractor's consent
2.31 Practical completion date
2.32 Defects etc. – Relevant Part
2.33 Insurance – Relevant Part
2.34 Liquidated damages – Relevant Part

Defects

2.35 Schedules of defects and instructions
2.36 Notice of Completion of Making Good

SAMPLE ONLY

© The Joint Contracts Tribunal Limited 2024
Scottish Building Contract Committee 2026

Contractor's Design Documents

2.37 As-built Drawings
2.38 Copyright and use

Section 3 Control of the Works

Access and Representatives

3.1 Access for Employer's Agent
3.2 Site Manager

Sub-Contracting

3.3 Consent to sub-contracting
3.4 Conditions of sub-contracting

Employer's Instructions

3.5 Compliance with instructions
3.6 Non-compliance with instructions
3.7 Instructions other than in writing
3.8 Provisions empowering instructions
3.9 Instructions requiring Changes
3.10 Postponement of work
3.11 Instructions on Provisional Sums
3.12 Inspection – tests
3.13 Work not in accordance with the Contract
3.14 Workmanship not in accordance with the Contract
3.15 Antiquities, asbestos, contaminated material and unexploded ordnance

CDM Regulations

3.16 CDM Regulations

Section 4 Payment

Contract Sum and Adjustments

4.1 Adjustment only under the Conditions
4.2 Items included in adjustments
4.3 Taking adjustments into account

Taxes

4.4 VAT
4.5 Construction Industry Scheme (CIS)

Payments and Notices – general provisions

4.6 Advance payment
4.7 Interim Payments – Contractor's Interim Payment Applications, due dates and Payment Notices
4.8 Relevant statement and Final Payment Notice
4.9 Interim and final payments – final date and amount
4.10 Pay Less Notices and other general provisions
4.11 Contractor's right of suspension

Interim Payments – calculation of sums due

4.12 Gross Valuation – Alternative A
4.13 Gross Valuation – Alternative B
4.14 Sums due as Interim Payments
4.15 Off-site Materials and Goods

Retention

4.16 Rules on treatment of Retention
4.17 Retention Bond
4.18 Retention – amounts and periods

Loss and Expense

4.19 Matters materially affecting regular progress
4.20 Notification and ascertainment
4.21 Relevant Matters
4.22 Amounts ascertained – addition to Contract Sum
4.23 Reservation of Contractor's rights and remedies

4.24 **Final Statement and Final Payment**

Section 5 Changes

General

5.1 Definition of Changes
5.2 Valuation of Changes and provisional sum work
5.3 Giving effect to Valuations, agreements etc.

The Valuation Rules

5.4 Measurable Work
5.5 Daywork
5.6 Change of conditions for other work
5.7 Additional provisions

Section 6 Injury, Damage and Insurance

Personal Injury and Property Damage

6.1 Contractor's liability – personal injury or death
6.2 Contractor's liability – loss, injury or damage to property
6.3 Loss or damage to Existing Structures or their contents

Insurance against Personal Injury and Property Damage

6.4 Contractor's insurance of its liability
6.5 Contractor's insurance of liability of Employer
6.6 Excepted Risks

Insurance of the Works and Existing Structures

6.7 Insurance Options and period
6.8 Related definitions
6.9 Sub-contractors – Specified Perils cover under Works Insurance Policies
6.10 Terrorism Cover – policy extensions and premiums
6.11 Terrorism Cover – non-availability – Employer's options
6.12 Evidence of insurance

SAMPLE ONLY

© The Joint Contracts Tribunal Limited 2024
Scottish Building Contract Committee 2026

6.13 Loss or damage – insurance claims and reinstatement
6.14 Loss or damage to Existing Structures – right of termination

Professional Indemnity Insurance

6.15 Obligation to insure
6.16 Increased cost and non-availability

Joint Fire Code – compliance

6.17 Application of clauses
6.18 Compliance with Joint Fire Code
6.19 Breach of Joint Fire Code – Remedial Measures
6.20 Joint Fire Code – amendments/revisions

Section 7 Assignation, Performance Bonds and Guarantees, Third Party Rights and Collateral Warranties

Assignation

7.1 General
7.2 Rights of enforcement

Performance Bonds and Guarantees

7.3 Performance Bonds and Guarantees

Clauses 7.7 to 7.11 – Preliminary

7.4 Rights Particulars
7.5 Notices
7.6 Not used

Third Party Rights from Contractor

7.7 Rights for Purchasers and Tenants
7.8 Rights for a Funder

Collateral Warranties from Contractor

7.9 Contractor's Warranties – Purchasers and Tenants
7.10 Contractor's Warranty – Funder

Third Party Rights and Collateral Warranties from Sub-Contractors

7.11 Third Party Rights and Collateral Warranties from Sub-Contractors

Section 8 Termination

General

8.1 Meaning of insolvency
8.2 Notices under section 8
8.3 Other rights, reinstatement

Termination by Employer

8.4 Default by Contractor
8.5 Insolvency of Contractor
8.6 Corruption and regulation 73(1)(b) of the PC (Scotland) Regulations
8.7 Consequences of termination under clauses 8.4 to 8.6
8.8 Employer's decision not to complete the Works

Termination by Contractor

8.9 Default by Employer
8.10 Insolvency of Employer

Termination by either Party and regulation 73(1)(a) of the PC (Scotland) Regulations

8.11 Termination by either Party and regulation 73(1)(a) of the PC (Scotland) Regulations

Consequences of Termination under clauses 8.9 to 8.11, etc.

8.12 Consequences of Termination under clauses 8.9 to 8.11, etc.

Termination Payment – final date, notices and amount

8.13 Termination Payment – final date, notices and amount

Section 9 Settlement of Disputes

Notification and negotiation of disputes

9.1 Notification and negotiation of disputes

Mediation

9.2 Mediation

Adjudication

9.3 Adjudication

Arbitration

9.4 Conduct of arbitration
9.5 Notice of reference to arbitration
9.6 Powers of Arbitrator

Schedules

Schedule Part 1 Design Submission Procedure

Schedule Part 2 Supplemental Provisions

Part 1
Part 2

Schedule Part 3 Insurance Options

Insurance Option A
(New Buildings – All Risks Insurance of the Works by the Contractor)

SAMPLE ONLY

© The Joint Contracts Tribunal Limited 2024
Scottish Building Contract Committee 2026

Insurance Option B
(New Buildings – All Risks Insurance of the Works by the Employer)

Insurance Option C
(Joint Names Insurance by the Employer of Existing Structures and Works in or Extensions to them)

Schedule Part 4 Code of Practice

Schedule Part 5 Third Party Rights

Part 1: Third Party Rights for Purchasers and Tenants
Part 2: Third Party Rights for a Funder

Schedule Part 6 Forms of Bonds and Contracts of Purchase

Part 1: Advance Payment Bond
Part 2: Contracts of Purchase from the Contractor and Sub-Contractor in respect of payment for off-site materials and/or goods
Part 3: Retention Bond

Schedule Part 7 Contract Documents

SAMPLE ONLY