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Conditions 

Section 1  Definitions and Interpretation 

1.1 Definitions 

Interpretation 

1.2 Reference to clauses etc. 
1.3 Sub-Contract to be read as a whole 
1.4 Headings, references to persons, legislation 

etc. 
1.5 Reckoning periods of days 
1.6 Third Party Rights 
1.7 Notices and other communications  
1.8 Effect of Final Payment Notice 
1.9 Consents and approvals 
1.10 Applicable law 

Section 2  Carrying out the Sub-Contract Works 

Sub-Contractor’s Obligations 

2.1 General obligations 
2.2 Sub-Contractor’s Designed Works  
2.3 Time of commencement and completion 
2.4 Materials, goods and workmanship 
2.5 Compliance with the Main Contract and 

indemnity 

Supply of Documents, Setting Out etc. 

2.6 Sub-Contractor’s Designed Works 
information 

2.7 Further drawings, details and directions 

Errors, Discrepancies and Divergences 

2.8 Preparation of Bills of Quantities and 
Contractor’s Requirements 

2.9 Bills of Quantities, Contractor’s Requirements 
and Sub-Contractor’s Designed Works 
Analysis – errors and inadequacy 

2.10 Notice of discrepancies etc. 
2.11 Discrepancies  
2.12 Divergences from Statutory Requirements  

Sub-Contractor’s Designed Works 

2.13 Design liabilities and limitation 
2.14 Errors and failures – other consequences 

2.15 Unfixed Materials and Goods 

Adjustment of Period for Completion 

2.16 Related definitions and interpretation 
2.17 Notice by Sub-Contractor of delay to 

progress 
2.18 Fixing Period for Completion 
2.19 Relevant Sub-Contract Events 

Practical Completion and Lateness 

2.20 Date of practical completion 
2.21 Failure of Sub-Contractor to complete on time 

Defects 

2.22 Sub-Contractor’s liability 
2.23 Deductions under the Main Contract Conditions 

Sub-Contractor’s Design Documents 

2.24 As-built Drawings 
2.25 Copyright and use 

Third Party Rights and Collateral Warranties 
etc. 

2.26 Particulars and notices  
2.27 Rights of termination, variation etc. 

Section 3 Control of the Sub-Contract Works 

Assignation and Sub-Contracting 

3.1 Non-Assignation 
3.2 Consent to sub-contracting 
3·3 Conditions of sub-contracting 

Contractor’s Directions 

3.4 Power to issue directions 
3.5 Compliance with directions 
3.6 Non-compliance with directions 
3.7 Directions other than in writing 
3.8 Person-in-charge 
3.9 Access for Contractor and Employer 

Opening Up and Remedial Measures 

3.10 Directions to open up and test 
3.11 Work not in accordance with the Sub-Contract 
3.12 Instructions and deductions under the Main 

Contract 
3.13 Workmanship not in accordance with the Sub-

Contract 
3.14 Indemnity by Sub-Contractor  
3.15 Effect of non-compliant work by others 

Attendance and Site Matters 

3.16 Attendance 
3.17 Temporary buildings 
3.18 Site clearance 
3.19 Asbestos, contaminated material and 

unexploded ordnance 

Health and Safety and CDM Regulations 

3.20 Health and Safety 
3.21 CDM Regulations 
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SAMPLE
 O

NLY

  

© The Joint Contracts Tribunal Limited 2024 DBSub/C/Scot 2024 Page ii 
Scottish Building Contract Committee 2026 

 Suspension of Main Contract by 
Contractor 

 
3.22 Notification by Contractor 
3.23 Directions following suspension 
 
 Other Provisions 
 
3.24 Strikes 
3.25 Benefits under the Main Contract 
3.26 Statements and notices under the Main 

Contract 
 
Section 4 Payment 
 
 Sub-Contract Sum and Sub-Contract 

Tender Sum 
 
4.1 Adjustment Basis 
4.2 Remeasurement Basis 
4.3 Taking adjustments into account 
 
 Taxes  
 
4.4 VAT 
4.5 Construction Industry Scheme (CIS) 
 
 Payments and Notices – general 

provisions 
 
4.6 Interim payments – due dates, applications 

and sums due 
4.7 Interim and final payments – final date, 

notices and amount  
4.8 Sub-Contractor’s right of suspension 
 
 Interim Payments – calculation of sums 

due  
 
4.9 Gross Valuation  
4.10 Sums due as interim payments 
 
4.11 Off-Site Materials and Goods 
 
 Retention 
 
4.12 Rules governing Retentions 
4.13 Retention Bond 
 
  
 Loss and Expense 
 
4.14 Matters affecting regular progress 
4.15 Notification and ascertainment 
4.16 Relevant Sub-Contract Matters 
4.17 Contractor’s reimbursement 
4.18 Reservation of rights and remedies of 
 Contractor and Sub-Contractor 
 
 Final Adjustment and Final Payment 
 
4.19 Final Sub-Contract Sum – Adjustment Basis 
4.20 Final Sub-Contract Sum – Remeasurement 

Basis 
4.21 Calculation of Final Sub-Contract Sum 
4.22 Final payment 
 
 
 

Section 5 Valuation of Work and Variations 
 
 General 
 
5.1 Definition of Variations 
5.2 Valuation of Work 
5.3 Variation Quotation 
5.4 Sub-Contractor’s right to be present at 

measurement 
5.5 Giving effect to Valuations, agreements etc. 
 
 The Valuation Rules 
 
5.6 Measurable Work – Adjustment Basis 
5.7 Measurable Work – Remeasurement Basis 
5.8 General rules 
5.9 Daywork 
5.10 Sub-Contractor’s Designed Works – Valuation 
5.11 Change of conditions for other work 
5.12 Additional provisions 
 
Section 6 Injury, Damage and Insurance 
 
6.1 Definitions 
 
 Injury to Persons and Property 
 
6.2 Liability of Sub-Contractor – personal injury or 

death 
6.3 Liability of Sub-Contractor – injury or damage to 

property 
6.4 Injury or damage to property – Main Contract 

Works and Site Materials excluded 
6.5 Insurance against personal injury and property 

damage 
 
 Insurance – Loss or Damage to Work and 

Site Materials 
 
6.6 Specified Perils cover under the Works 

Insurance Policy  
6.7 Sub-Contractor’s responsibility – damage to the 

Sub-Contract Works etc. 
6.8 Terrorism Cover – non-availability – Employer’s 

options 
6.9 Damage to Sub-Contractor’s plant, etc. 

 
Sub-Contractor’s Designed Works 
Professional Indemnity or Product Liability 
Insurance 
 

6.10 Obligation to insure 
6.11 Increased cost and non-availability 
 

Joint Fire Code – compliance 
 

6.12 Application of clauses 
6.13 Compliance with Joint Fire Code 
6.14 Breach of Joint Fire Code – Remedial Measures 
6.15 Joint Fire Code – amendments/revisions 
 
Section 7 Termination 
 
 General 
 
7.1 Meaning of insolvency 
7.2 Notices under section 7  
7.3 Other rights, reinstatement 
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 Termination by Contractor 
 
7.4 Default by Sub-Contractor 
7.5 Insolvency of Sub-Contractor 
7.6 Corruption 
7.7 Consequences of termination under clauses 

7.4 to 7.6 
 
 Termination by Sub-Contractor etc. 
 
7.8  Default by Contractor 
7.9 Termination under the Main Contract 
7.10 Insolvency of Contractor 
7.11 Consequences of termination under clauses 

7.8 to 7.10 
 
 Termination Payment – final date, notices 

and amount 
 
7.12 Termination Payment – final date, notices 

and amount 
 
Section 8 Settlement of Disputes 
 
 Notification and negotiation of disputes 
8.1 Notification and negotiation of disputes 
 
8.2 Mediation 
 Mediation 
 
8.3 Adjudication 
 Adjudication 
 
 Arbitration 
 
8.4 Conduct of arbitration 
8.5 Notice of reference to arbitration 
8.6 Powers of Arbitrator 
 

Schedule 
 
Schedule Part 1 Supplemental Provisions  
 
Schedule Part 2 Variation and Acceleration Quotation      

Procedures 
 
Schedule Part 3 Form Contract of Purchase and    
     Retention Bond 
Part 1: Contract of Purchase for off-site materials 

and/or goods 
Part 2: Retention Bond 
 
Schedule Part 4 Sub-Contract Code of Practice  
 
Schedule Part 5 Third Party Rights 
 
Part 1: Third Party Rights for Purchasers and 

Tenants 
Part 2: Third Party Rights for a Funder 
Part 3: Third Party Rights for the Employer 
 
Schedule Part 6 Design Submission Procedure 
 
 

 




