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Conditions

Section 1

Definitions and Interpretation

11

Definitions

Unless the context otherwise requires or this Sub-Contract specifically provides otherwise, the
following words and phrases, where they appear in capitalised form in the Sub-Contract Agreement
or these Conditions, shall have the meanings stated or referred to below:

Word or phrase

Acceleration Quotation:

Activity Schedule:
Adjudicator:
Adjustment Basis:

Appendix

Approximate Quantity:

Arbitrator:

Article:

Bills of Quantities:

BIM Protocol:

Business Day:

CDM Regulations:

Completion Date:

Conditions:

Construction Industry Scheme

(or ‘CIS’):
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Meaning

a quotation by the Sub-Contractor for an acceleration in the
carrying out of the whole or part of the Sub-Contract Works made
under paragraph 2 of Schedule Part 2.

see the Seventh Recital.

an individual appointed under clause 8.2 as the Adjudicator.

see clause 4.1.

the Appendix of two Parts annexed to and forming part of the Sub-
Contract Agreement.

a quantity in any Bills of Quantities included in the Numbered
Documents that is there, or by the nature of the bill, identified as
an approximate quantity.

an individual appointed under clause 8.3 as the Arbitrator.

an article in the Sub-Contract Agreement.

any bills of quantities supplied by the Contractor and included in
the Numbered Documents.

(where applicable) the document(s) identified as such in the Sub-
Contract Particulars (item 3).

any day which is not a Saturday, a Sunday or a Public Holiday in
Scotland.

the Construction (Design and Management) Regulations 2015.
the Date for Completion of the Main Contract Works or of a Section
as stated in the Main Contract Particulars or such other date as is
fixed under the Main Contract.

the clauses set out in sections 1 to 8 of these Conditions, together
with and including the Schedule to these Conditions, as modified
by any Sub-Contract Modifications Schedule included in the
Appendix Part 2: Numbered Documents.

the current scheme under the Finance Act 2004.
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